
March 11, 2022

City of Lake Wales

Utilities Department

201 W. Central Avenue

Lake Wales, Florida 33853

Attn: Sarah Kirkland

Re: City of Lake Wales

Northwest Water Line Extension Project

Bid No. 22-503

RECOMMENDATION OF AWARD

Dear Ms. Kirkland:

On February 28, 2022, the City of Lake Wales Purchasing Department received sealed construction bids for the referenced 

project from four (4) Contractors.  The apparent lowest bid proposal shows MG Underground, LLC (MG). with a total bid of 

$2,188,072.00.  The bid proposal of the Contractor appears to be complete and properly executed. All bid addenda were 

acknowledged for this project.

Based upon the information presented in the bid proposal, the Contractor is a licensed contractor in the State of Florida and 

seems to possess the manpower and equipment necessary to perform the classes of work contemplated within the time 

specified.  

MG Underground, LLC submitted three (3) project references, listed below. CHA contacted the references to inquire about 

similar project elements for the submitted bid proposal.  The reference checks were used to evaluate MG Underground, 

LLC’s experience, qualifications, and overall quality of work. 

 City of Orlando

Dean Road Sanitary Sewer Interceptor Rehab

 City of Apopka

Kelly Park Road Construction of Potable Drinking Water & Sewer Force Main

 Pasco County

Madison Street Water Main Extension

All three (3) references responded to questions provided by CHA. The references indicated that MG Underground, LLC 

was the prime contractor on the verified projects, indicated acceptable performance. A summary of information from 

each reference is attached.



CHA reviewed the submitted bid proposal and has determined that the bidder is qualified based on the similar project 

element requirements, and the bid is responsible.  Therefore, we recommend the above referenced construction contract 

be awarded to the apparent low bidder, MG Underground, LLC. based upon the total bid of $2,188,072. 

This recommendation letter is subject to the review of the City of Lake Wales’s Purchasing Department for responsiveness.

CHA Consulting, Inc. appreciates this opportunity to serve the City for this important project.  If you have any questions, 

please do not hesitate to contact us.

CHA CONSULTING, INC.

Sincerely,

Stefano Ceriana, P.E.

Project Manager

Enclosures: Reference Verifications



Item No.1 No.3 No.4

Project Name Dean Rd Rehab Project Sewer Kelly Park Road, Construction of Potable Drinking Water & Sewer FM Madison St Water Main Extension

Owner City of Orlando City of Apopka Pasco County

Contact Peter Holzer Alan Jewell Ivan Martinez

Phone Number 407-246-3312; peter.holzer@cityoforlando.net 407-821-7030; ajewell@apopka.net 813-524-8154; imartinez@pascocountyfl.net

Original Contract 7,981,995.00$                                                                                                                             1,033,498.00$                                                                                                                       626,882.85$                                                                                                                           

Questions / Comments

What was the nature of this project?  Sewer Rehabilitation project Who performed the work?  Benchmark or MG Underground? MG Underground Who performed the work?  Benchmark or MG Underground?  MG Underground

Please provide details of the project/ construction method.  HOBAS liner was 

installed at various insertion points

Was the Contractor the Prime or Sub?  Prime Was the Contractor the Prime or Sub?  Prime

How many linear feet was the project?  9400 LF What was the nature of this project?  New Water Main and new Force Main What was the nature of this project?  Relcaimed Water Main Installation

What diameter was the pipe?  72" and 78" Please provide details of the project/ construction method.  Open Cut Please provide details of the project/ construction method.  Open cut and HDD

Was any bypass/ maintaining sewer service required?  No If so, did the Contractor 

perform this job well?  No spills

Was any of the pipe Asbestos Cement?  If so, was it handled properly?  Were 

there any issues?  None was asbestos cement

Was any of the pipe Asbestos Cement?  No If so, was it handled properly?  

Were there any issues?  

Did the Contractor communicate well with the Owner (and reisdents if 

applicable)?  Yes

How many linear feet was the project?  8000+ How many linear feet was the project?  1200 LF

Were there any change orders on the project?  If so, were they Contractor or 

Owner driven?  Yes, All change orders were initianted by the City.  Due to 

deteriorated existing sanitary pipe, road depressions constantly formed.  The 

Contract was consistently pulled off scope work to perform emergency road 

repairs as change order work.

What diameter was the pipe?  12" &16" What diameter was the pipe?  12" PVC and 14" HDD

Was the project completed on schedule?  Due to all the emergency road work, the 

project is still in progress.  Sustantial completion should be achieved in the next 

month or so.

Was any bypass/ maintaining sewer service required?  If so, did the Contractor 

perform this job well?  Did anybody lose potable water service?  Not required

Was any bypass/ maintaining sewer service required?  No If so, did the 

Contractor perform this job well?  Did anybody lose potable water service?  No

If given the choice, with no bidding process, would you choose this company for 

future work?  Work was satisfactory and MG would be given the same 

opportunity as other Contractors for future work.

Did the Contractor communicate well with the Owner (and reisdents if 

applicable)?  Yes

Did the Contractor communicate well with the Owner (and reisdents if 

applicable)?  The Contractor had communication all the time with the Owner.

Reference for: MG Underground

Reference Checklist
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